DOT_RGGBO1

PS&E JOB NO: 00Y010

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D CHECK REPORT * * *

DATE: 06/ 19/ 2000
TI MVE: 14: 24

BI DS OPENED ON : Jul 12 2000

CONTRACT NO: 005914 REGGON NO : 5 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : 0L3648
HAWY . SR 225 LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 225 TRANSTATE PAVI NG CO. RAY POLAND AND SONS, | NC. ACME MATERI ALS & CONSTRUCTI O
I-82 TO BENTON CI TY 2000 E BEECH ST 525 W GRANDE RONDE 802 N FANCHER RD
00Y010 98901- 2147 99336- 3605 99212-1016
PROJECT STP- PNDO( 001) YAKI MA WA 989091788 KENNEW CK WA 993360640 SPOKANE WA 992202503
COUNTY(S) : BENTON CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100022 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -28.57% -0.79% 181.75%
12, 600. 00 9, 000. 00 -3, 600 12, 500. 00 -100 35, 500. 00 22,900
2 MOBI LI ZATI ON AGREEMENT GCA 208¢
L.S. 150. 00% -75.00% 25.00 %
400. 00 1, 000. 00 600 100. 00 -300 500. 00 100
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 471.43% 971.43% 521.43%
1, 400. 00 8, 000. 00 6, 600 15, 000. 00 13, 600 8, 700. 00 7,300
4 REMOVI NG PAI NT STRI PE
1810. 0000 w 0. 2500 3.0000 1,100.00% 2.5000 900. 00 % 2.0000 700. 00 %
452,50 5, 430. 00 4,978 4,525. 00 4,073 3, 620. 00 3,168
GRADI NG
5 EMBANKVENT | N PLACE
2200. 0000 s 10. 0000 16. 0000 60. 00% 10. 0000 0.00% 19. 0000 90. 00 %
22, 000. 00 35, 200. 00 13, 200 22, 000. 00 0 41, 800. 00 19, 800
SURFACI NG
6 CRUSHED SURFACI NG BASE COURSE
1610. 0000 t 14. 0000 13. 0000 -7.14% 15. 0000 7.14% 14. 0000 0.00 %
22,540. 00 20, 930. 00 -1, 610 24, 150. 00 1,610 22,540. 00 0
LI QUI D ASPHALT
7 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00% 0.00 % 0.00 %
400. 00 400. 00 400. 00 400. 00
ASPHALT CONCRETE PAVEMENT
8 ASPHALT CONC. PAVEMENT CL. A PG 64- 2¢
410. 0000 t 38. 0000 50. 0000 31.58% 50. 0000 31.58% 58. 0000 52.63%
15, 580. 00 20, 500. 00 4,920 20, 500. 00 4,920 23, 780. 00 8, 200
EROSI ON CONTROL AND PLANTI NG
9 SEEDI NG AND FERTI LI ZI NG BY HAND
3000. 0000 e 1. 0000 0.2700 -73.00% 1. 5000 50. 00 % 0. 5000 -50.00%
3, 000. 00 810. 00 -2,190 4,500. 00 1, 500 1, 500. 00 -1, 500



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 19/ 2000
* % * B| D CHECK REPORT * * = TIVE: 14: 24
PS&E JOB NO: 00Y010 REVI SION NO : 1 BI DS OPENED ON : Jul 12 2000
CONTRACT NO: 005914 REGGON NO : 5 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : 0L3648
HAWY D8R 225 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 225 TRANSTATE PAVI NG CO. RAY POLAND AND SONS, | NC. ACME MATERI ALS & CONSTRUCTI O
I-82 TO BENTON CI TY 2000 E BEECH ST 525 W GRANDE RONDE 802 N FANCHER RD
00Y010 98901- 2147 99336- 3605 99212-1016
PROJECT STP- PNDO( 001) YAKI MA WA 989091788 KENNEW CK WA 993360640 SPOKANE WA 992202503
COUNTY(S) : BENTON CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100022 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
10 BEAM GUARDRAI L TYPE 1
10. 0000 w 70. 0000 110. 0000 57.14% 125. 0000 78.57% 110. 0000 57.14%
700. 00 1, 100. 00 400 1, 250. 00 550 1, 100. 00 400
11 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 2, 000. 0000 2, 000. 0000 0. 00% 2, 200. 0000 10. 00 % 2, 000. 0000 0. 00 %
4, 000. 00 4, 000. 00 0 4, 400. 00 400 4, 000. 00 0
12 FLEXI BLE GUI DE POST
45. 0000 EACH 23. 0000 20. 0000 -13.04% 30. 0000 30.43% 20. 0000 -13.04%
1, 035. 00 900. 00 -135 1, 350. 00 315 900. 00 -135
13 PLASTI C CROSSWALK STRI PE
45. 0000 e 50. 0000 50. 0000 0. 00% 60. 0000 20.00 % 50. 0000 0.00 %
2, 250. 00 2, 250. 00 0 2, 700. 00 450 2, 250. 00 0
14 PLASTIC STOP BAR
12. 0000 w 25. 0000 22.0000 -12.00% 30. 0000 20.00 % 22.0000 -12.00%
300. 00 264. 00 -36 360. 00 60 264. 00 -36
15  PLASTI C BI CYCLE LANE SYMBOL
17. 0000 EACH 75. 0000 90. 0000 20.00% 95. 0000 26.67 % 90. 0000 20. 00 %
1, 275. 00 1, 530. 00 255 1, 615. 00 340 1, 530. 00 255
16  PLASTI C BI CYCLE LANE ARROW
17. 0000 EACH 70. 0000 75. 0000 7.14% 120. 0000 71.43% 75. 0000 7.14%
1, 190. 00 1, 275. 00 85 2, 040. 00 850 1, 275. 00 85
17 TEMPORARY PAVEMENT MARKI NG
1810. 0000 w 0. 3000 0. 4600 53.33% 1. 0000 233.33% 0. 4600 53.33%
543. 00 832. 60 290 1, 810. 00 1, 267 832. 60 290
18 PERMANENT SI GNI NG
L.S. 119.51% 143.90% 119.51%
4,100. 00 9, 000. 00 4,900 10, 000. 00 5, 900 9, 000. 00 4,900
19 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -51.61% 22.58% -51.61%
1, 550. 00 750. 00 -800 1, 900. 00 350 750. 00 - 800
20 TEMPORARY TRAFFI C CONTROL DEVI CES- AGREEMENT GCA 2086
L.S. 166.67% 33.33% 166. 67 %
75. 00 200. 00 125 100. 00 25 200. 00 125



DOT_RGGBO1

PS&E JOB NO: 00Y010 REVI SI ON NO :
CONTRACT NO: 005914 REG ON NO
VERSI ON NO : 1 WORK ORDER# :
HWY : SR 225

TI TLE : SR 225

1-82 TO BENTON CI TY

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

: 5

0L3648

Bl D CHECK REPORT

LOW BI DDER

TRANSTATE PAVI NG CO.
2000 E BEECH ST

* Kk *

DATE: 06/ 19/ 2000
TI MVE: 14: 24

BI DS OPENED ON : Jul 12 2000

2ND BIDDER -------

RAY POLAND AND SONS, | NC.
525 W GRANDE RONDE

AWARDED ON :

3RD BIDDER -------

ACME MATERI ALS & CONSTRUCTI O
802 N FANCHER RD

00Y010 98901- 2147 99336- 3605 99212-1016
PRQJECT STP- PMDO( 001) YAKI MA WA 989091788 KENNEW CK WA 993360640 SPOKANE WA 992202503
COUNTY(S) : BENTON CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100022 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 TRAFFI C CONTROL LABOR
500. 0000 HR 30. 0000 30. 0000 0.00% 32.0000 6.67% 30. 0000 0.00%
15, 000. 00 15, 000. 00 0 16, 000. 00 1, 000 15, 000. 00 0
22 TRAFFI C CONTROL VEHI CLE
25. 0000 DAY 50. 0000 50. 0000 0.00% 100. 0000 100. 00 % 50. 0000 0.00%
1, 250. 00 1, 250. 00 0 2, 500. 00 1, 250 1, 250. 00 0
23 TRAFFI C CONTROL SUPERVI SOR
232.0000 HR 32.0000 32. 5000 1.56% 34. 0000 6.25% 32. 5000 1.56%
7,424.00 7, 540. 00 116 7, 888. 00 464 7, 540. 00 116
24 CONSTRUCTI ON SI GNS CLASS A
88. 0000 e 55. 0000 50. 0000 -9.09% 50. 0000 -9.09% 247.0000 349.09%
4,840. 00 4, 400. 00 - 440 4, 400. 00 - 440 21, 736. 00 16, 896
OTHER | TEMS
25 W RE FENCE TYPE 2
73. 0000 w 25. 0000 30. 0000 20. 00% 30. 0000 20.00 % 6. 6000 -73.60%
1, 825. 00 2,190. 00 365 2,190. 00 365 481. 80 -1, 343
26 ADJUST MANHOLE
5. 0000 EACH 300. 0000 150. 0000 -50.00% 350. 0000 16.67 % 500. 0000 66. 67 %
1, 500. 00 750. 00 - 750 1, 750. 00 250 2, 500. 00 1, 000
27 ADJUST VALVE BOx
7.0000 EACH 200. 0000 150. 0000 -25.00% 250. 0000 25.00 % 300. 0000 50. 00 %
1, 400. 00 1, 050. 00 -350 1, 750. 00 350 2, 100. 00 700
28 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
2, 200. 00 2, 200. 00 2, 200. 00 2, 200. 00
29 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00
30 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
31 MAILBOX SUPPORT TYPE 1-[
1. 0000 EACH 200. 0000 250. 0000 25.00% 500. 0000 150. 00 % 225. 0000 12.50 %
200. 00 250. 00 50 500. 00 300 225.00 25



DOT RGGB0O1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 19/ 2000
B * % * B| D CHECK REPORT * * = TIVE: 14: 24
PS&E JOB NO: 00Y010 REVI SION NO : 1 BI DS OPENED ON : Jul 12 2000
CONTRACT NO: 005914 REGGON NO : 5 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : 0L3648
W CSR 225 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 225 TRANSTATE PAVI NG CO. RAY POLAND AND SONS, | NC. ACME MATERI ALS & CONSTRUCTI O
I-82 TO BENTON CITY 2000 E BEECH ST 525 W GRANDE RONDE 802 N FANCHER RD
00Y010 98901- 2147 99336- 3605 99212-1016
PROJECT STP- PNDO( 001) YAKI MA WA 989091788 KENNEW CK WA 993360640 SPOKANE WA 992202503
COUNTY(S) : BENTON CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100022 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
32 MAI LBOX SUPPORT TYPE :
1. 0000 EACH 200. 0000 250. 0000 25.00% 500. 0000 150. 00 % 325. 0000 62.50 %
200. 00 250. 00 50 500. 00 300 325. 00 125
33 SPILL PREVENTI ON PLAN
L.S. -71.43% -85.71% -28.57%
3, 500. 00 1, 000. 00 -2,500 500. 00 -3,000 2, 500. 00 -1, 000
CONTRACT TOTAL $134, 733. 50 $159, 255. 60 18. 20% $171, 382. 00 27.20% $216, 303. 40 60. 54%



